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1.0 INTRODUCTION 

This report presents Engineering Analytics, Inc. (EA) recommendations for the stabilization and 
structural assessment of the St. Vrain Mill in Mora, New Mexico.  The proposed repair of the St. 
Vrain Mill will include the stabilization of the mill foundation and repointing of masonry cracks 
in the walls.  The work was conducted based on our proposal to the Historic Foundation dated 
April 15, 2015. 
 
The purpose of this report is to provide a summary of our field investigation, geotechnical 
engineering recommendations, and design for:  

• Subsurface conditions; 
• Groundwater  conditions at the time of investigation; 
• Foundation repair recommendations; and 
• Other design and construction recommendations pertaining to the geotechnical aspects of 

the proposed repair. 
 
The conclusions and recommendations contained in this report are based on the data collected 
during the field exploration and laboratory testing for this project and our experience with similar 
geotechnical and geological conditions.  This work was funded by the St Vrain Mill Preservation 
and Historical Foundation through grants from the New Mexico Economic Development 
Department and the New Mexico Intervention Fund of the National Trust for Historic 
Preservation. 
 
2.0 EXISTING CONDITIONS 

The existing mill structure is a 3 story masonry block structure constructed in 1864.  The 
structure has a footprint of 50 feet by 41 feet and the masonry wall is approximately 30 inches 
thick.  .  The north 1/3 of the structure has significant structural distress.  Based on our site visit, 
review of photographs, review of the 2003 ATR institute report, and review of drawings 
provided by Spears Horn Architects the foundation system is composed of a stone foundation 
placed in “a shallow trench” (ATR, 2003).   
 
It is not known for certain when the cracks in the east and west foundation walls developed.  
However, the timing of the distress is generally understood.  The photograph in Figure 1 shows 
the mill with an intact east wall in the 1880-1890’s.  Photographs from the 1930’s, 1976 and 
1987 show the significant extent of the crack and wall separation.  The maximum horizontal 
separation of 8 inches and geometry of the separation on the east wall is consistent from 1976 
through 2015.  The current large cracks on the east and west walls extend from the exterior face 
of wall to the interior face of the wall.  The crack on the east wall was measured to be about 12 
feet from the north wall and about 6 inches wide at the second floor of the building.  The crack 
on the west wall was measured to be about 14 feet from the north wall and about 4 inches wide at 
the second story.   
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Figure 1 Mora Mill Circa 1880-1890 

 
3.0 SITE GEOLOGY 

The geology of the site was evaluated by reviewing current aerial photographs of the site and 
vicinity, geologic maps of the area, and information obtained from the boring at the site.  The 
geologic map by the New Mexico Bureau of Geology and Mineral Resources (2003) indicates 
that the site is underlain by alluvium overlying Paleoproteroterozoic granitic plutonic rocks.   A 
review of aerial photos indicates the potential of an infilled creek oxbow in the area of the mill 
 
4.0 FIELD INVESTIGATION 

Engineering Analytics conducted a field investigation June 25, 2015 that included drilling of one 
exploratory borehole (EA-B1) to a depth of 20.5 feet below the ground surface (bgs) and visual 
observation of the crack in the east and west walls of the building.  .  In addition, three grout 
samples were collected from the walls.  The overall site map, which includes the borehole and 
grout sample locations, is presented on Sheet 1 of the attached drawings.     
 
Drilling was performed by Elite Drilling Services, LLC. of Denver, Colorado, using a CME 75 
drill rig equipped with 7-inch outside diameter hollow stem augers.  Personnel from EA 
supervised the drilling and logged the materials encountered in the boreholes.  California and 
Split spoon samples were collected at approximately 5-foot intervals in the boring.  Auger 
refusal was encountered at a depth of 20.5.  The boring log and site visit photographs are 
provided in Appendix B of this report. 
 
5.0 LABORATORY TESTING 

Laboratory testing was conducted on selected samples obtained from boring EA-B1 to measure 
geotechnical engineering properties of the underlying soils.  Laboratory testing included 
measurements of water content, dry density, grain size analyses, and completion of a direct shear 
test.  The laboratory testing was performed by Smith Geotechnical Engineering Consultants in 
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Fort Collins, Colorado.  The laboratory test results are included as Appendix C and are 
summarized as follows: 
 
Water Content and Dry Density:  Measurements of water content and dry density were 
conducted on two samples in accordance with ASTM D2216 and D2937, respectively.  The 
values of water content were 6.4 and 16.3 percent.  The values of dry density were 108.0 and 
94.2 pcf. 
 
Grain Size Analyses:  Grain size analyses were completed on three samples collected from 
boring EA-B1 in accordance with ASTM D422.   The percent passing the #200 sieve ranged 
from 4.1 and 5.4 percent. 
 
Direct Shear Test: A direct shear test was performed on a selected sample from EA-B1 in 
accordance with ASTM D3080.  The direct shear test resulted in a friction angle of 35 degrees 
and a measured cohesion value of 122.4 psf. 
 
6.0 STRUCTURAL ASSESSMENT 

The existing cracks and wall separation are now considered part of the historic fabric of the 
structure and are acceptable in their current condition as long as the structure is habitable for the 
general public.  A visual evaluation of the masonry walls and foundations was performed by EA 
to develop recommendations and design for stabilization of the walls and foundations.   The 
walls were evaluated for repair of the cracks.  The evaluation did not include the structural 
capacity of the walls or compliance with building codes. 
 
The current extent of the cracking and wall separation does not allow the building to be used for 
its intended purposes without some amount of long term monitoring and wall and/ or foundation 
stabilization.  The walls are approximately 30 inches thick and 23 feet tall with a weight of about 
8.6 kips per liner foot.  
 
The 2012 International Building Code requirements and our recommendations for floor and roof 
live loads are: 

First floor: 125psf 
Second floor: 60 psf 
Third floor: 40 psf 

Roof: 20 psf 
Roof snow load: 15 psf 

 
Adding the floor dead and live loads to the dead load of the walls results in a lineal foot load of 
11.0 kips/LF and a required allowable footing bearing pressure of 4,410 psf.  The results of our 
field investigation indicate the existing soils are capable of supporting an allowable soil bearing 
pressure of 3,500 psf.  This indicates the soils would be overstressed by the total dead and live 
loads of the structure.  
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7.0 RECOMMENDATIONS 

7.1 Foundation and Wall Stabilization 

Several foundation stabilization options were evaluated for stabilizing the existing foundation 
system while maintaining the historic nature of the building.  These options included: 
 

• Installing a long term monitoring instruments to monitor the north wall for movement as 
the mill is renovated 

• Underpinning and stabilizing the walls with helical piers 

• Underpinning and stabilizing the walls with micropiles 

• Reconnecting the north 1/3 of the structure walls to the remaining part of building by 
tensioned rods on the interior of the structure  

• Reconnecting the north 1/3 of the structure walls to the remaining part of building by 
tensioned cables around the perimeter of the structure  

• Grouting of the existing gravel foundation under the walls and underlying soils to 
increase support of the walls and stabilizing the walls 

 

The first option of long term monitoring is recommended as a long term evaluation of the north 
wall once the wall is stabilized.  The monitoring can be performed using visual crack gauges 
such as Avonguard crack monitors that can be attached across existing cracks. 
 
The second and third options consist of helical piers or micropiles to support the north half of the 
structure by transferring the structure loads to the relatively dense soils at 20 feet below the base 
of the walls.  However these foundation systems have several limitations for this project. The 
existing stone masonry wall has a dead load of approximately 8 kips/ LF.  This dead load in 
addition to building live loads would require helical piers on 3-foot spacings and micropiles on 4 
to 5-foot spacings.  The underlying soils are relatively dense sands and gravels that will be 
difficult for helical piers to penetrate to develop their design load capacity. The use of helical 
piers or micropiles would require the additional cost of a reinforced concrete grade beam under 
the existing stone masonry walls to attach the piers or piles to. While possible to use micropiles 
to stabilize the foundation, it was determined that the existing stone foundation system would 
make it very difficult and costly to attach and support a helical pier or micropile foundation 
system.   
 
The fourth and fifth options use tensioned cables or tie rods to connect the north wall to the rest 
of the structure.  The 1976 plans from W.F. Turney and Associates identified the use of interior 
tensioned rods to connect the north wall to the south wall of the structure.  This method would 
stabilize the wall but would not provide long term stabilization of the north wall foundation.  The 
use of exterior tensioning cables is typically used on cylindrical structures such as concrete grain 
elevators to increase allowable hoop stress in the walls.  This method is not considered practical 
on structures with 90 degree corners where stress concentrations can create cracking of the walls.  
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The existing stone masonry walls are unreinforced and not designed for lateral stressing that 
tensioning cables would apply.  For these reasons these methods are not considered feasible for 
the project. 
 
The sixth option consisting of stabilizing the north wall by grouting is the most feasible.  The 
results of the grain size analyses, presented in Section 4.0, indicate that the underlying soils 
would be amenable to permeation grouting and compaction grouting to stabilize north 1/3 of the 
structure.  Permeation grouting and compaction grouting allow the foundation and building to be 
stabilized with minimal excavation at the base of the stone masonry walls.  This method does not 
require a mechanical connection between the stone masonry and the underlying foundation 
grouting.  Therefore permeation grouting and compaction grouting were selected as the most 
appropriate system to stabilize the foundation and wall and partially relevel the north 1/3 of the 
building.  The grouting will need to extend beyond the north 1/3 of the structure to develop a 
transition zone with the southern 2/3 of the structure.  This transition zone will reduce the 
potential for differential settlement between the north and south portions of the structure in the 
future.   
 
Permeation Grouting 
Permeation grouting solidifies granular soils into sandstone-like masses by permeation with a 
low viscosity grout consisting of micro-fine cement. Permeation grouting offers the advantages 
of being easily performed where access and space is limited.  Sandy soils with low fines content 
are best suited for this technique. Typically, a pipe is grouted into a predrilled hole under the 
foundation. The grout is then injected under pressure through the ports located along the length 
of the pipe. As the grout permeates the soil it solidifies it into a sandstone-like mass. The grouted 
soil has increased strength and stiffness, and reduced permeability.  This stiffer soil mass will act 
as a grade beam and will allow some releveling of the structure using compaction grouting below 
the permeation grouted soil mass.   
 
The proposed grouting locations are shown on Sheet 2.   The permeation grouting locations are 
to be located at approximately 4 feet on center around the exterior of the building.  The grouting 
depth should extend 4 feet below the bottom of the stone foundation.  Due to the high 
groundwater table we recommend that the permeation grout consist of micro fine cement.  The 
contractor should provide their mix design for approval by the engineer prior to grouting. 
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Compaction Grouting 
Compaction grouting displaces and densifies loose granular soils 
and reinforces fine grained soils by the staged injection of aggregate 
grout. The compaction grouting increases the surrounding soils 
density, friction angle and stiffness, and the grout columns reinforce 
the soils within the treatment zone. An injection pipe will be 
advanced through the permeation grouted layer to the maximum 
treatment depth.  The grout is then injected as the pipe is slowly 
extracted in lifts, creating a column of grout bulbs.   As the pipe is 
extracted and elevation of the solidified permeation grouted soil 
mass is reached the compaction grout can be used to lift the building 
in an effort to relevel the structure.   
 
The compaction grouting locations are shown on Sheet 2 and are to 
be located at approximately 8 feet on center on both the interior and 
exterior of the building.  Compaction grouting should be 
commenced after the permeation grout has had time to cure.  The 
compaction grouting should be implemented in the bottom up 
method starting at a depth of 20 feet below the ground surface until 
the depth of the permeation grouting is intersected or until ground or building heave is observed.  
The contractor should provide their mix design for approval by the engineering prior to grouting. 
 
The grout hole spacing will need to be adjusted in the field based on grout quantities, grout 
pressures, and building movement. 
 
7.2 Wall Repair 

The masonry cracks range from less than 1/4-inch to up to 8-inches in width.  Stabilization and 
releveling of the walls will possibly close some of the wider cracks.  Once the walls are 
stabilized the cracks will require partial repointing.  Repointing, also known simply as 
"pointing", is the process of removing deteriorated mortar from the joints of a masonry wall and 
replacing it with new mortar.  Properly done, repointing will restore the visual and physical 
integrity of the masonry.  The mortar found in masonry structures built between 1873 and 1930 
can range from pure lime and sand mixes to a wide variety of lime, portland cement, and sand 
combinations.  
 
The cracks will need to be properly cleaned and prepared prior to infilling and repointing.  Old 
mortar should be removed to a minimum depth of 2 to 2-1/2 times the width of the joint to 
ensure an adequate bond and to prevent mortar "popouts."  
 
For repointing, lime should conform to ASTM C 207, Type S, or Type SA, Hydrated Lime for 
Masonry Purposes.  This machine-slaked lime is designed to assure high plasticity and water 
retention.  The following criteria should be evaluated for designing the mortar mix: 
 

Grout Pipe Placement  
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• The new mortar must match the historic mortar in color, texture and tooling.  This will 
require preparation of sample mortar mixes for approval by the Owner and Architect.   

• The sand must match the sand in the historic mortar. (The color and texture of the new 
mortar will usually fall into place if the sand is matched successfully.) 

• The new mortar must have greater vapor permeability and be softer (based on 
compressive strength) than the masonry units.  

• The new mortar must be as vapor permeable and as soft or softer than the historic mortar. 
(Softness or hardness is not necessarily an indication of permeability; old, hard lime 
mortars can still retain high permeability.) 

 
We recommend the use of either Type O or Type N mortar with the mix proportions shown in 
Table 1 below. 
 
Table 1- Mortar Types (Measured by volume) 
Designation Cement Hydrated Lime or Lime Putty Sand 

N 1 1 5–6 

O 1 2 8–9 

 
7.3 Water Wheel Foundation 

The existing foundation walls of the water wheel are in relatively good condition.  The 
foundation of the structure does not require stabilization at this time.  Minor repointing can be 
performed at the same time as repointing of the structure walls. 
 
8.0 CONSTRUCTION METHODOLOGY 

The foundation stabilization proposed for the project will require contracting with a specialty 
geotechnical construction contractor.  This report including the technical specifications in 
Appendix D will form the basis of a project manual.  Procurement documents including an 
agreement and contract terms and conditions will need to be added to the document to create a 
complete project manual.  There are several contractors in Colorado that can perform the work 
and should be included on a potential bidder’s list.  Once a contractor is selected a 
preconstruction meeting will be necessary to review the contractor’s methodology and site 
constraints.  The actual construction work will require approximately 3 weeks. 
 
9.0 INSPECTION AND TESTING 

Since a project of this nature requires many soil-related judgments and decisions, we recommend 
that Engineering Analytics be retained as part of the construction team.  The work should include 
a geotechnical engineer or a trained technician to visually observe the placement of the grout and 
stabilization efforts. 
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10.0 LIMITATIONS 

This report has been prepared based upon review of the reference documents, the field 
investigation, laboratory testing, geotechnical analyses, and our experience with similar 
geotechnical and geological conditions.  This study has been conducted in accordance with 
generally accepted geotechnical engineering practices at this time and location.  The conclusions 
and recommendations submitted in this report represent our best judgment based on the 
information available.  If additional information becomes available, we should be allowed to 
review that information and modify our conclusions accordingly.  This report has been prepared 
exclusively for our client and we are not responsible for technical interpretations by others. 
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Crack width at the 1st floor on the east side of the building. 

 

Crack on the east side of the mill. 



 

First floor of the mill looking at the northwest corner 

 

Second floor of the mill looking at the west wall crack. 
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APPENDIX D 
TECHNICAL SPECIFICATIONS 



 
 

PERMEATION/CHEMICAL GROUTING  

 

PART 1 – GENERAL 

 

1.01 INTRODUCTION 

A. Chemical Grouting for underpinning application involves the permeation of sands with 
fluid grouts to produce sandstone-like masses to carry loads.  

B. Groutable Soils: Gravels, sands, and some silts. 

C. Applications: This project requires chemical grouting for underpinning. Chemical 
grouting can also be used for lagging operations, support of footings, grouted tunnel 
support, and grouted pipeline support. 

 

1.03 STANDARDS AND REFERENCES 

A. All testing to determine specification compliance will be provided by an independent 
testing agency retained by the Owner.  Regardless of the method selected, the same test 
method shall be utilized both before and after the soil improvement work in order to 
provide the most accurate assessment of the degree of improvement obtained.   

B. Reference documents as provided to the grouting contractor shall include: 

1. Project specifications. 

2. Project drawings: 

 a. Engineer’s foundation plan 

 b. Grout injection point layout, as detailed in the Submittals section of 
these specifications. 

3.  Project geotechnical report. 

4.  Contract documents.  

 

1.04 SUBMITTALS 

A. The following shall be submitted to the Owner’s representative by the grouting 
contractor with the bid documents: 

1. A list of at least five previously completed projects of similar scope and 
purpose for approval by the Owner’s representative.  The list shall include a 
description of the project, relative size, and contact person with phone number.  

 



B. The following shall be submitted to the Owner’s representative by the grouting 
contractor two weeks prior to the start of the work: 

1. Resumes of the management, supervisory, and key personnel, for approval by 
the Owner’s representative. 

2. Mix design. 

3. Work procedures and control criteria (including injection volumes and 
maximum pressure for each stage). 

4. A detailed Work Plan for the area, specifying the locations and grout-pipe 
installation procedures.  The Work Plan shall show the basis for establishing 
grout target volumes at each primary and secondary grout port. 

 

C. The following shall be submitted to the Owner’s representative by the grouting 
contractor during the work: 

1. Accurate and timely records of all permeation grouting. These records shall 
include, but not be limited to: 

 a. grout mix and gel time 

 b. injection date and time 

 c. injection pressure and flowrate 

 d. injection volumes 

 e. exact injection location.   

In addition, these data shall be displayed in an acceptable chart-type format 
that facilitates rapid visual evaluation of the results of the work.  This 
display shall be updated daily. 

2. Any change in the predetermined grouting program necessitated by a change 
in the subsurface conditions. 

 

1.05 QUALITY ASSURANCE 

A. The permeation grouting program, including installation of grout pipes, shall be 
performed by a specialist grouting contractor with at least ten continuous years of 
documented experience in permeation grouting.  

B. The grouting contractor shall provide experienced management, supervisory and key 
personnel as required to implement the compaction grouting program, as follows: 

1. The project manager shall have at least five years of continuous experience in 
permeation grouting, with at least the last two years in the full-time employ of 
the grouting contractor. 

2. The superintendent shall have at least five years of experience in permeation 
grouting. 



3. As detailed in Section 1.04 of these specifications, the grouting contractor shall 
provide: 

a. Evidence of previous permeation grouting project experience. 

b. Evidence of management, supervisory and key personnel experience. 

C. The Owner’s representative will ensure that procedures and documentation 
conform to these specifications. 

 

PART 2 EQUIPMENT AND MATERIALS 

 

2.01 GROUTING EQUIPMENT 

A. All permeation grouting equipment shall be of a type, capacity and mechanical 
capability suitable for doing the work. 

B. The grout plant shall be of the continuous mixing type and shall be capable of 
supplying, proportioning, mixing and pumping the grout with a set time between 5 
minutes and 50 minutes. Batch-type systems will not be permitted.   

C. Each main pump shall be equipped with recording, positive displacement meters. The 
meters shall be constructed of materials that are non-corrodible for the intended 
products and shall operate independently of the viscosity of the metered fluid. The 
pumping unit shall be capable of varying the flowrate while maintaining the component 
ratios constant. 

D. The pumping unit shall be equipped with piping and/or hoses of adequate capacity to 
carry the base grout and reactant solutions components separately to the point of 
mixing.  The component hoses shall come together in a ‘Y’ fitting containing check 
valves to prevent backflow.  The ‘Y’ fitting shall be followed by a suitable baffling 
chamber for thorough mixing.  A sampling valve shall be placed beyond the point of 
mixing and the baffling chamber, and shall be easily accessible for sampling mixed 
grout.  A water flushing connection or valve shall be placed behind the ‘Y’ to facilitate 
flushing the grout from the mixing hose and baffle between grouting sessions. 
Distribution of proportioned grout, under pressure, to the grouting locations shall be 
monitored and controlled by separate, automatic recording, flow rate meters and gauges. 

E. Chemicals shall be stored in metal tanks, suitably protected from accidental discharge 
by valving and other necessary means.  Tank capacity shall be sufficient to supply at 
least one day’s volume of grouting materials so as not to interrupt the work in the event 
of chemical delivery delays. 

 

2.02 GROUT PIPES  

A. Grout pipes may be installed horizontally, inclined, or vertically to obtain the specified 
minimum grout coverage.  The grout pipes shall be either steel or PVC  sleeve-port 
type.  After being placed in a borehole, the sleeve-port grout pipes shall be encased in a 
continuous brittle mortar sheath.  An internal double packer shall be used to inject grout 
at a specific sleeve port. 

 



2.03 GROUT MATERIALS  

A. Structural chemical grout will be composed of liquid sodium silicate, approved reactant, 
water and accelerator, if required.  The design chemical grout mix shall be such that, 
when injected into medium dense Ottawa 20-30 sand, will provide an unconfined 
compressive strength of 75 psi or more. 

1. The base material for the structural chemical grout shall be liquid sodium 
silicate, which shall have a specific gravity of 1.4 to 1.5 and a silicate to soda 
ratio in the range of 3.20 to 3.35.  The minimum sodium silicate concentration 
shall be 40 percent of the mix by volume.  The sodium silicate should be 
delivered in sealed containers or certified tank truck and shall be accompanied 
by the supplier’s certificate of origin.  Sodium silicate in non-gelled liquid form, 
while not considered toxic, is strongly alkaline and shall be handled by 
authorized personnel only. 

2. The reactant shall be of organic base type and shall, when properly mixed with 
the other grout components, provide a permanent, irreversible gel with 
controllable gel times.  Injected samples shall exhibit less than 2 percent 
syneresis within 30 days.  Neither grout gel nor grouted soil shall exhibit 
objectionable odors such as ammonia. 

3. The accelerator, if required, shall be technical grade, water soluble calcium 
chloride or other approved metal salt and shall contain a minimum amount of 
insoluble. 

4. Water used with grout shall be free of impurities that will affect the grout. 

B. All grouts shall have a gel time between 5 and 50 minutes, with most grout having gel 
times in the range of 20 to 40 minutes.  Samples of grout shall be obtained for gel time 
checks at least once every hour of pumping or for every 1,000 gallons of grout, 
whichever is more frequent.  

 

3.03 PERMEATION GROUTING   

A. Grouting Mixing Method 

1. The method of injection for permeation grouting shall be the continuous 
mixing method, with the proper amounts of sodium silicate base material, 
water, reactant, and accelerator automatically proportioned and continuously 
supplied at proper flow rates and pressures.  The batch system of mixing grout 
shall not be permitted. 

2. The base material and the water-accelerator-catalyst solution shall pass 
through parallel separate hoses to a suitable baffling chamber near the top of 
the hole.  A sampling cock, to allow frequent gel time checks, shall be placed 
after the baffling chamber.  Suitable check-valves shall be placed in the grout 
lines at the proper locations to prevent backflow. 

B. Injection Procedures 

1. Using double (straddle) packers, chemical grouts shall be injected through the 
grout ports of the sleeve pipes into the design zones.  The grouting pressure for 
any one pipe shall not be more than 2 psi per foot of overburden. 

2. Temporary very high injection pressures will be permitted to crack open 
sleeve-ports, but these pressures will not be permitted for longer than a one 



minute duration.  In any event, the rate of injection into any port shall not 
exceed three gallons per minute. 

 

3.04 FIELD QUALITY CONTROL 

A. All permeation grouting shall be performed under the inspection of the Owner’s quality 
control representative. 

B. Monitoring and logging of permeation grouting operations for both testing and 
production work. 

C. Prior to the commencement of excavation or tunneling through or adjacent to the 
grouted zone, the grouting contractor shall demonstrate, using either soil sampling or 
probing methods or geophysical methods such as radar, acoustic velocity 
measurements, or other means satisfactory to the engineer, that the grouting zones have 
been thoroughly impregnated and stabilized with chemical grout. Excavation and/or 
tunneling through and/or adjacent to the grouted areas shall not commence until the 
chemical grouting work has been completed and accepted by the chemical grouting 
design engineer.   

 

3.05 TESTING AND INSPECTION 

A. The grouting contractor shall provide at the site all necessary chemical quality control 
testing apparatus, including but not limited to: hydrometers, pH paper, graduates, and 
all other devices that are required to conduct chemical material acceptance tests, 
chemical proportioning tests, and grout quality tests for proper quality control of the 
work.  

B. The grouting subcontractor shall submit certified laboratory testing results documenting 
the required performance of the proposed chemical grouting at least 10 days prior to the 
commencement of injection operations, as detailed in section 1.06 of this specification. 

C. The effectiveness of the proposed grouting program shall be verified as follows: 

1. The Owner’s engineer may design and/or perform in situ testing. Test 
sections will be performed as follows: 

 

3.06 RESTRICTIONS 

A. The Owner or General Contractor or Specialty Contractor shall be responsible for 
obtaining any State and municipal permits (if required) and conforming to all State and 
local regulations. 

B. The Owner or General Contractor will be responsible for the precise delineation of all 
above and below ground utilities and obstructions. 

C. The following shall also be listed within this section when applicable: 

1. Environmental restrictions. 

2. Work boundaries. 

3. Hours for construction. 

 



 
 

COMPACTION GROUTING 
 
PART 1 – GENERAL 
 
1.0 DESCRIPTION 

A. This section covers compaction with Sand/Cement/Flyash grout including the 
installation of injection pipes. 

B. The responsibilities of the Contractor include project control, supervision, 
labor, materials and equipment to accomplish the following items of work: 

1. Review and approve the detailed grouting plan prepared by the Owner or 
Owners representative prior to beginning of work. 

2. Remove interior wood floor for the installation of interior grout piping. 

3. Install Grout Pipes 

4.  Monitor ground and existing structure movements during grouting operations. 

5. Perform grouting program under the supervision of personnel experienced in 
grouting for settlement control. 

6. Relevel building as possible. 

 

2.0 MATERIALS 

A.  Sand: Sand shall conform to ASTM C-33 

B.  Cement: Cement (if used) shall be Type I or Type II Portland and free of contamination.  
Cement shall be either supplied in water resistant paper bags or in bulk. Cement 
containing lumps shall be rejected or screened to remove lumps. 

C.  Flyash: Flyash (if used) shall conform to ASTM C-618 and be either Class C or Class 
F. D.  Lime: Lime (if used) shall be hydrated agricultural lime. Lime shall be supplied 
in water resistant paper bags or in bulk. Lime containing lumps shall be rejected or 
screened to remove lumps. 

E.  Water: Water shall be clean and free from contamination. Volume shall be as 
necessary to achieve the desired slump. 

F.  Admixtures: Admixtures such as a superplastizer or a pumping aid may be added 
to increase set time or improve pumpability. 

  



3.0 METHODS AND PROCEDURES   

A.  EQUIPMENT 

1.  The equipment used to mix and pump grout shall be specifically designed for 
this purposed. Because of the high pressure involved all equipment, including 
hoses, couplings, gauges and pipes, shall be able to operate to the maximum 
requirements stated in these specifications. The mixing and grout pump system 
shall be designed to provide continuous flow of the grout mixture without 
interruption during any single hookup for a specific stage due to inadequate 
batching or pump feed capacity. 

2.  Grout mixing system: The grout mixing system shall be capable of thoroughly 
mixing grout over the specified range. Grout shall either be supplied by transit 
mix or mixed on site. For each batch of transit mixed grout, a ticket shall be 
issued by the mix plant stating the amount of Sand, Cement, Flyash, Water any 
additives, the time mixed, amount of water added at the site, time the truck has 
fully discharged. Any grout over 3 hours old shall be wasted unless it can be 
demonstrated that extended hold time has no detrimental effect. On site mixing 
systems shall be capable of precisely measuring, recording, and mixing all 
materials. 

3.  Grout Pump System: The grout pump shall include a positive displacement 
type pump with variable speed capabilities. The grout pump shall have the 
capability of injecting grout at a pressure of 800 psi. The pump shall have a 
minimum capacity of 0.05 cfm and maximum of up to 5 cfm. Pumps shall be 
equipped with remote controls for operation in vicinity of the probe collar to 
control the injection process. 

4.  Grout Delivery System: The grout delivery system shall consist of hoses, 
couplings, and pipes compatible with the equipment used for this work and 
shall be capable of withstanding the pressures delivered by the pump. Pressure 
gauges shall be provided at the pump discharge and at the top of the injection 
pipe to monitor pressure. 

5.  Pressure Gauges: All pressure gauges shall be adequately protected from the 
grout with suitable gauge savers to provide accurate pressure reading on a 
continuous basis and shall be calibrated to a Master Gauge prior to use. 

6.  Grout Injection Volume measurement System: There shall be a reliable 
mechanical means of measuring the quantity of grout pumped in every stage 
to within 0.25 cf. 

 
B. GROUT PIPE INSTALLATION 

 
1.  The grout pipes shall be installed utilizing the top down injection below the 

permeation grouted layer followed by a secondary sequence of bottom-up 
injection perimeter, primary and secondary sequence. The perimeter grout 
holes should be installed around the buildings first. The adjacent primary 
grout pipes shall be grouted prior to installing or injection into the secondary 
pipes. The Secondary pipes shall be used to verify the densification of the soil 
strata. 

2.  The pipes can be drilled or driven. The end of the pipe must be sealed to prevent 
strata from entering the pipe during installation. The injection pipes shall be 
installed to prevent grout leakage and/or premature upward movement of the 



casing during injection of high-pressure compaction grout.  
4. Pipes shall be steel of sufficient diameter and wall thickness to allow the 

grout to be placed over the range of slumps and to the pressures as specified. 
 

C. GROUT INJECTION 
 

1.  Grout shall be mixed on site or provided from a transit mix grout truck. The 
slump of the mix shall not exceed 3 inches. Grout shall be injected at a rate not 
to exceed 4.0 cfm unless authorized by the Owner. 

2.  Grouting pressure shall be continuously monitored at the surface connection to 
the injection pipe with a suitable protected gauge. A grout injection plan has 
been provided on Sheet 2 of the drawings provided in the report.  The grout 
shall be injected beginning with a top down approach at the lower depth of the 
grouting limits as shown on the plans. 

3.  Grout injection shall cease for any given stage when movement is detected or 
when maximum injection pressure is reached or when a sudden drop in pressure 
is noted. Pressure shall drop when the injection pipe is raised or the pipe will be 
considered plugged and shall be removed and reinstalled or cleaned out by a 
wash hose from the surface. 

4.  Grouting for primary grout holes will utilize a top-down, bottom-up method in 
order to minimize disturbance to the structures.  The upper five two of soil 
(below the permeation grouting layer) will be grouted, in one foot increments 
and allowed to set up for 24 hours.  Grout pipes will then be installed through 
this upper grouted area to the full depth and grout will be placed per the 
bottom-up method until the top section is reached. The bottom up method 
stages start at the bottom of the grouting pipe, 1 ft into the underlying dense 
material, progressing upward at 1 ft maximum intervals. The Owner shall be 
notified of the quantities placed in the secondary holes before further split 
spacing or an area is determined complete. 

5.  Grout pipes shall be installed to the depths of the underlying gravels at all 
locations across the site.  Grouting shall proceed for a stage until one or more 
of the criteria listed below are attained: 

a. 5.0 cubic feet of grout is injected 

b. 500 psi is recorded at depths greater than 30’ or a pressure reading of 350 psi 
is recorded at depths less than 30 feet. 

c. When undesirable movement of the slabs, structure, or grading is detected. 
 

Grouting and cutoff criteria can be modified in the field as site conditions 
warrant or per Engineering Analytics.  Pressures below 150 psi may warrant 
that additional grout be placed. 

6.  The compaction grout pumping rates and pressures shall be carefully controlled. 

7.  Any hole lost due to Contractor negligence or error shall be replaced at not 
charge to the Owner. 

  



 
D. TESTING AND QUALITY CONTROL 

 
1. The Contractor shall pay the cost of sampling and testing. 

2. All daily drilling, grouting and testing reports shall be submitted to the Owner 
within 24 hours. A level control system will be installed and operated by the 
Contractor for use during grouting. Changes in elevation of the control points 
shall be tabulated and submitted to Owner at the completion of the project. 

3. Drilling reports shall contain at least the following information: Name of 
driller, type of drill, method used, date, location of hole, hole ID number, tip 
depth or elevation of injection pipe. 

4. Grouting reports shall contain at least the following information: Name of 
grouting technician, grout mix, quantity injected per stage, date, rate of 
pumping, beginning and final pressure obtained in each stage. The reason for 
refusal, such as refusal pressure, movement of the surface, movement of a 
structure. 

 
E. PROTECTION OF WORK AREA AND CLEANUP 

 
1.  During the work operations the Contractor shall take such precautions as may 

be necessary to permit drill cuttings, equipment exhaust, oil, wash water and 
grout from defacing and/or damaging the surrounding area. 

2.  The Contractor shall furnish such pumps as may be necessary to care for 
wastewater and grout from his operations and shall clean up all waste 
resulting from his operations. 

 
4.0 FIELD QUALITY CONTROL 

 
A.  Quality control shall be the responsibility of the grouting Contractor. Due to the 

specialized nature of the grouting operation required to perform the specified 
stabilization, proposals will only be accepted from pre-qualified grouting Contractors. 
To apply for pre-qualification, the grouting Contractor shall submit a list of 
compaction grouting projects undertaken in the past five years. At least three of the 
grouting projects specified shall be of equivalent difficulty and/or scope. No 
Contractor will be considered acceptable without a minimum of five years experience 
in compaction grouting. 

B. Cylinders must be taken by the Contractor daily or when the mix design changes.  
Cylinders shall be 3" x 6". Three cylinders shall be taken and marked with the date and 
time of day taken. Cylinders shall be broken at 7 and 28 days with the remaining 
cylinder being held. A testing laboratory certified by the Owner shall test cylinders. 

C. The work plan must be submitted to the Owner for review and comments a minimum of 
5 calendar days prior to commencement of work in the field. The work plan shall 
contain the following: 

• The proposed mix design. 

• System used to monitor movement of surface or structures. 

• Estimate of the duration of the work time in the field. 

• Grout pump manufacturer, model number and pressure capacities. 



• Refusal criteria. 

D.  The location of the compaction grouting is shown on the drawings. 

E. The subsurface investigation report and soil samples obtained during the 
subsurface investigation may be examined by contacting the Owner, a minimum 
of two days in advance of the day of examination. 

 

5.0  MEASUREMENT AND PAYMENT 
 

A. Mobilization/Demobilization will be measured as lump sum. Eighty percent will be 
paid when all equipment is on site. The remaining twenty percent will be paid after all 
equipment is removed from site, the site is restored, and all reports, including drilling, 
grouting, and elevations, are received by the Owner. 

B. Injection pipes shall be measured by each pipe installed to the depth indicated on 
the Plans. Payment will be made for each pipe successfully installed. Pipes that 
become plugged shall be removed and replaced at no charge to the Owner. 

C. Grout shall be measured by the Cubic Yard successfully placed. Grout shall be paid 
for by the Cubic Yard successfully placed. 

D.  Grout wasted at the direction of the Owner as a result of grout hole refusal will be paid 
at the cost specified. Measurement and payment will be made by the cubic yard. 

 
 

Item #    Item Unit 
Mobilization LS 
Injection Pipes Installed EA 
Grout Placed CY 

 

Grout Wasted CY 
 
 



SITE CLEARING 
 
PART 1 - GENERAL 

 
1.1 DESCRIPTION 

A. This section covers the requirements for removal of existing surface soil 
materials; clearing of vegetation and organic soils; and removal of surface debris 
and rubble as necessary in preparation for construction. 

 
PART 2 – PRODUCTS 

 A.  Not Used 

PART 3 - EXECUTION 
 
3.1 PREPARATION 

A. Contractor shall verify the extent of clearing necessary for the conduct of the Work 
and shall ensure that existing plant life and features (if any) designated by the St. 
Vrain Historical Foundation are clearly tagged or otherwise identified. 

B. Place surface debris cleared from the work area and any borrow areas outside of 
the work areas on the Site.  Such surface debris shall be properly disposed off site. 

3.2 PERMITS 

A. Contractor shall obtain necessary permits and pay any applicable fees for removal 
and/or disposal of cleared materials. 

3.4 CLEARING 

A. Contractor shall clear only those areas required for access to the site and execution 
of Work, and shall minimize disturbance to adjacent land, subject to the approval 
of Engineer. 

B.  Existing root systems shall be removed to a minimum depth of 6 inches below 
final subgrade, as shown on the Drawings, or as otherwise directed. 

C.  Maintain cleared materials separate from other excavated materials. 

D.  Cover materials to protect against blowing as needed. 
 
  



 
SURFACE WATER CONTROL 

 
PART 1 – GENERAL 

 

1.1 DESCRIPTION 

A. This specification section covers the requirements for controlling surface water and 
sediment during construction. 

1.2 QUALITY CONTROL 

A. Surface water control shall be conducted in such a manner that does not result in the 
release of excessive sediments or other excavated materials into adjacent storm drainage 
systems and water courses. 

B.  Engineer may direct the Contractor to provide additional stormwater control measures as 
necessary. 

 

PART 2 – PRODUCTS 

 

2.1 EQUIPMENT 

A. Contractor shall ensure that appropriate equipment and materials are available on site, 
prior to commencement of work, such that operation of the surface water control systems 
can be constructed and continuously maintained in a timely manner.  All equipment and 
materials shall be of good quality and in good working order. 

2.2 MATERIALS 

A. Hay or straw bales, silt fences, or other materials used to control erosion and sediment 
transport from surface run off and other work areas shall be new and appropriately sized 
to serve the intended purpose. 

B.  Use 30- to 36-inch high silt fences including lath (posts) for stability. 

 

PART 3 – EXECUTION 

 

3.1 SEDIMENT CONTROL AND DIVERSIONS 

A. Provide sedimentation control to prevent excessive sediment loading to drainages. 

B.  Provide silt fences with suitable posts and proper anchorage along the entire length of 
each silt fence, in accordance with the manufacturer's recommendations around the 

perimeter of the work area. 



 
C.  Provide hay bale check dams at areas where concentrated surface drainage may exit the 

work area. 

D. Remove and dewater silt or sediment buildup behind silt fences, straw bales, and 
sedimentation control berms as necessary during construction and near the end of 
construction. 
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